
DELIVERY ORDER  
REQUEST FOR PROPOSAL (DO RFP) 

issued under authority of Multiple Award Construction Contract (MACC) 
 

 
DATE ISSUED:  4 September 2003        

 
Virginia Air National Guard 

Notice of DO RFP 
 

Alter Wing Plans, Bldg 3652, VA AIR GUARD 
Sandston, VA 

 
 
 
TO:   8(a) MACC Contractors  

 
FROM:  BASE CONTRACTING OFFICE, VIRGINIA AIR NATIONAL GUARD  

 
PROJECT SUMMARY:  
Furnish all plant, labor, equipment, materials, tools and other items required 
to complete this project in accordance with these specifications, project 
drawings and the terms of the basic contract.  The project involves dividing 
current room in half with a retractable wall.  Install a second door leading to 
the hallway, modify lighting and controls, add additional electrical outlets, 
and other work as described in the scope of work.    

 
PROJECT DRAWING (S) ARE ATTACHED AND WILL BE MADE PART OF THE 
ISSUED DELIVERY ORDER.   

 
SITE VISIT/PRE-PROPOSAL MEETING:  Site visit is scheduled for 4 September 
2003 at 1:00 PM.  Assembly location will be the Base Contracting Office located in Bldg 
3655.    
  
RFIs  ALL REQUESTS FOR INFORMATION MUST BE SUBMITTED IN WRITING 
TO THE CONTRACTING OFFICE AT THE VIRGINIA AIR NATIONAL GUARD.  
Submit your requests by email to james.cunningham@varich.ang.af.mil It is requested that 
all RFIs be provided to the Contracting Office no later than (9 SEP 03). 
 
SUBMISSION OF PROPOSALS: Proposals are due to the Contracting Office on 10 
September 2003 at 3 PM.  Proposals shall be faxed, hand delivered or emailed in PDF 
format to 192 MSG MSC, BASE CONTRACTING OFFICE, 61 Falcon Road, Sandston, 
VA.  Proposal shall consist of properly completed pages 3 and 4 of this DO RFP. 
 
PERFORMANCE PERIOD: Performance period shall be identified in offerors 
proposal and shall be determined in accordance with the basic contract. 



 
Construction cost range is between:   $25,000 - $100,000 

 
PROPOSAL ACCEPTANCE PERIOD :  20 calendar days. 
 
BASIS OF AWARD:  In accordance with Section H, paragraph 3.2 and 3.3.3 award will be 
based on low price.  This project is for construction - build only.  Offerors must submit a 
price on all line items. The Government may award any or all line items at the time of 
award. 
 
_X_ EVALUATION METHOD:  Price 
 
___ EVALUATION METHOD:  Best Value  
 

Evaluation factors for this award are past performance, quality of requested 
submittals, performance time, price and betterments.  Offers may be accepted as 
the best value offer without awarding the offered betterments.  Offers shall be 
prepared to present their best value proposal in person no later than 24 hours after 
time stated for submission of proposals. 

 
 
FUNDING: Funds are presently available for this proposed delivery order.     
 



PROPOSAL BID SCHEDUILE 
 

ALTER WING PLANS, Bldg 3652, VA AIR GUARD 
Sandston, VA 

 
OFFEROR SHALL 

COMPLETE THE FOLLOWING: 
 
 

COMPANY NAME:  ___________________________________ DATE:_____________ 
 

OFFEROR'S SIGNATURE:  _______________________________________ 
 

NAME/TITLE OF PERSON AUTHORIZED TO SIGN ON BEHALF OF 
CONTRACTOR 

 
 

(Type or Print) 
 

ACKNOWLEDGEMENT OF AMENDMENT (S): 
 

____________________________________ has received and considered the following  
        Company Name / Offeror Signature 
Amendment(s) in the submitted proposal for this project.  (MACC contractor authorized 
person shall initial each space below corresponding to issued amendments for this project.) 
_________________________________________________________________________ 
     

#1 (_____) #2 (_____) #3 (_____) #4(_____) #5 (_____) 
 

 
 
The Contracting Officer will award a Contract to an otherwise eligible offeror in accordance with the 
DFARS Additive or Deductive Items Clause. 
 
BASIC BID ITEM: 
 

ITEM # 
 

BID ITEM 
 

BID 

Basic Bid 
Item 

 

Alter Wing Plans, Bldg. 3652 
(Includes all work in the Statement of Work, on the Drawings and in 
the Drawing Notes, except the work included in the Additive Bid 
Items, below.) 
 

 
 
 
___________________
 

 
 
 



ADDITIVE BID ITEMS: 
 
PRIORITY ITEM # 

 
ADDITIVE BID ITEM 

 
BID 

1 
 

1 Removal and in-filling of doorway to 
Unit Historian’s Office and the 
removal and replacement of the 
doorway to the Computer Room. 
 

 
 
___________________ 
 

2 
 

2 Removal and replacement of Carpet 
and Cove Base in the Computer 
Room and in the Wing Plans 
Officer’s Office. 
 

 
___________________ 
 

3 
 

3 Installation of Acoustical Wall 
Panels in the Computer Room. 
 

 
___________________ 
 

 
 

        TOTAL BID INCLUDING 
ADDITIVE ITEMS    ___________________ 
 
 

       
PERFORMANCE PERIOD :  The contractor offers the following performance period 
for completion of the project ________ calendar days after Notice to Proceed. 



 
SPECIFICATIONS and DRAWINGS 

 
MAINTAIN PARKING LOT Bldg 203 

PROJECT NO.  ERVD062002 
 

Submittal Register and Drawings are provided in electronic format by email and at  
 http://va.ang.af.mil/solicitations.htm 

 
 
 

Generic DEFAULT Specifications  
FOR BID BUILD DELIVERY ORDERS 

 
1.  Primary construction default specifications are the Unified Facilities Guide 
Specifications  (UFGS), http://www.ccb.org/ufgs/ufgs.htm.  These specs are the result of 
a collaborative effort between the Air Force, Army and Navy, and can be accessed and 
are updated on the web.   
 
2.  Secondary specs are the Virginia Dept. of Transportation Road and Bridge 
Specifications , http://www.virginiadot.org/business/const/spec-default.asp.  The VDOT 
specs may be used where applicable in lieu of the UFGS. 
 
3.  Other requirements include: 
 
 Virginia Work Area Protection Manual  
 Virginia Erosion and Sediment Control Manual  
 Chesapeake Bay Preservation Act  
 Virginia Dept. of Environmental Quality compliance 
 Base Hazardous Materials procedures  
 Henrico County Building Code  (see Virginia Uniform Statewide Building 
Code ,  

http://www.co.henrico.va.us/bldg/appcodes.htm) 
 Applicable Federal Aviation Administration Advisory Circulars  
 

 
 
 
 
 
 
 
 
 
 
 



 
 

CLAUSES OR DELIVERY ORDER REQUIREMENTS  
SPECIFIC TO 

THE VIRGINIA AIR NATIONAL GUARD 
ALTER WING PLANS, BLDG 3652 

DELIVERY ORDER # (to be completed at time of award) 
 
 
 

NOTICE TO PROCEED:  Other than submittal of payment or performance bonds, the 
Contractor shall not proceed with performance of this project until the Contractor receives a 
separate Notice to Proceed from the Contracting Officer. 
 
PERFORMANCE AND PAYMENT BONDS:  In accordance with Contract Clause 
52.228-15, Contractors are reminded that any amount awarded over $25,000 requires 
submission of a Payment Bond, and a Performance Bond is required for awards in excess of 
$100,000.  Bonds are due no later than 10 calendar days after award. 
 
PERFORMANCE PERIOD:  (to be completed on award) days. 
  
LIQUIDATED DAMAGES:  N/A  
 
WAGE RATES – The Davis Bacon wage decision applicable to this procurement is 
General Decision Number VA030005, modification number 0, dated 06/13/2003. 

 
AFFIRMATIVE ACTION GOALS – In accordance with Contract Clause 52.222-23, the 
goals for this project will be 2.9% for minority participation in each trade and 6.9% for 
female participation for each trade. 
 
VIRGINIA STATE TAX:  Any and all applicable Virginia State taxes shall be included in 
the contractor's proposed price.  The Contractor/Subcontractor is liable for sales tax on all 
purchases of material and on all equipment rental costs necessary to perform the contract's 
requirements.  The government will make no equitable adjustments for failure to incorporate 
tax liabilities into proposal. 
 
GOVERNMENT INSPECTOR:  The Contracting Officer's Technical Representative 
(COTR) for this project will be Mr. Nelson Whitt, 804-2136-6442.   
 
INVOICING AND PAYMENT 
 
The Government will make payment upon satisfactory completion of work AND receipt 
of a proper certification for payment every 28 days, unless the performance period is less 
than 60 days.  Payment may be withheld unless all contractual requirements including but 
not limited to:  RECEIPT OF PROPER WEEKLY PAYROLLS IAW DAVIS BACON 
REQUIREMENTS, receipt of properly prepared invoices bearing the contract number 



and other required items.  Invoices shall be submitted in one single original to the 
following address: 

 
Base Contracting Office 
MSgt James Cunningham 
61 Falcon Road 
Sandston, VA  23150-2524 
 

Payment will be made by DFAS in accordance with the Payments under Fixed-Price 
Construction Contracts, FAR 52.232-5 and Prompt Payment for Construction Contracts, 
FAR 52.232-27.  All payments shall be made by electronic funds transfer (EFT). 
 
 
All requests for payments must include a Subcontractor Payment Register pursuant to 
FAR 52.232-5 and a contractor’s certification that reads as follows: 
 

I hereby certify, to the best of my knowledge and belief that – 
 

(1) The amounts requested are only for performance in accordance with the 
specifications, terms and conditions of the contract; 

(2) Payments to subcontractors and suppliers have been made for previous 
payments received under this task order, and timely payments will be 
made from the proceeds of the payment covered by this certification, in 
accordance with subcontract agreements and requirements of Chapter 
39 of Title 31, United States Code; and 

(3) This request for progress payments does not include any amounts, 
which the prime contractor intends to withhold or retain from 
subcontractor or supplier in accordance with the terms and conditions 
of the subcontract.  

 
A release of claims is required for all final payment requests and shall be submitted by 
the contractor with their final invoice. Final invoice shall not be submitted until 
Government acceptance of the completed project has been made in writing.  Final invoice 
shall be submitted along with a Release of Claims.   
 
Content of Invoice.  Requests for payment shall consist of  (1)  The Contractor’s invoice 
showing, in summary form, the basis for arriving at the amount of the invoice;  (2)  The 
contract performance statement which shall show, in detail, the estimated cost, 
percentage of completion, and value of completed performance; and  (3)  Updated 
progress and equipment delivery schedules. 
 
Mailing of Invoices.  Invoices shall be forwarded to the Contracting Officer in one 
original.   Invoices not completed in accordance with requirements above will be returned 
to the Contractor for correction of the deficiencies.   
 



Payments to the Contractor.  Payments shall be subject to reduction for overpayments or 
increase for underpayments on preceding payments to the Contractor.  Basis for the 
Contracting Officer’s consideration to allow progress payment for material delivered on 
the site (but not installed) and for completed preparatory work, as authorized under FAR 
52.232-5 shall be (1) major high cost items and (2) long lead special order items.  In the 
request for progress payment, such items shall be specifically identified in the 
Contractor’s estimates of work submitted for the Contracting Officer’s approval.  At the 
time of invoicing, the amount billed shall be supported by documents establishing its 
value.  Progress payment for material delivered on site but not installed, and for 
completed preparatory work as authorized under FAR 52.232-5 shall be specifically 
identified in the schedule of prices.  Only approved items shall be eligible for progress 
payment.   
 
Obligation of Government Payments.  The obligation on the Government to make 
payments required under the provisions of this order will, at the discretion of the 
Contracting Officer, be subject to the following:  (1)  Reasonable deductions due to 
defects in material or workmanship; (2) Claims which the Government may have against 
the Contractor under or in connection with the contract;  (3) Unless otherwise adjusted, 
repayment to the Government upon demand for overpayments made to the Contractor; 
and (4) Receipt of payroll data (to include prime and subcontractors) covering the period 
of performance of the invoiced amounts. 
 
Unless otherwise authorized by the Contracting Officer, progress payments for Task 
Orders with a performance period of less than 60 days are not authorized.  Payment will 
be made under the requirements for final payment requests in this section. 
 
 
SCHEDULING OF PRE-FINAL AND FINAL INSPECTIONS 
 
Notification for Pre-final.  The Contractor and the Government will jointly conduct a pre-
final inspection prior to any final inspection.  By requesting and conducting a pre-final 
inspection, the contractor certifies that they consider the project to be 100% complete. 
Only one pre-final inspection will be conducted on each project.  Request for the pre-
final shall be made in writing to the Contracting Officer at least 5 business days prior to 
the desired date.  The request for the pre-final will be rejected if the government 
determines progress is less than 95% complete.    
 
Pre-final Inspection.  The COR will furnish discrepancies noted, in writing, to the 
Contracting Officer.  The Contracting Officer will furnish the complete punch list, in 
writing, to the Contractor.  Items noted on the punch list will be completed prior to 
scheduling a final inspection.  As-builts, real property data, warranties, manuals, etc., 
shall be turned- in, unless otherwise noted at time of final inspection. 
 
Notification for Final Inspection.  When the Contractor is ready for final inspection, he 
shall request so in writing to the Contracting Officer or his duly authorized representative 
at least 2 days prior to the desired date. 



 
Final Inspection.  The Contractor shall perform the final inspection with the Contracting 
Officer Representative (COR), consultant team, and/or representative of the using activity 
in attendance as determined by the COR.  Discrepancies noted will be corrected within 
the time specified by the Contracting Officer.  
 
Final Inspection shall not constitute acceptance of a project unless so stipulated by 
issuance of a separate substantial completion certificate. 
 
GOVERNMENT FURNISHED PROPERTY:  None 
 


